NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1
DATED 12/30/2010

Control 0055-07-057, ETC.
Project STP 2011(777)
Highway US84,ETC.
County MCLENNAN, ETC.

L adies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firmiis
submitting abid using acomputer print out. The computer print out must be changed to reflect the new bid
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are
not being furnished a copy of the addendum. If you have a subcontractor on the above project, please
advise them of this addendum. Acknowledgment of this addendum is not requested if your company has
been issued aproposal stamped “ This Proposal |ssued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being
read.
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SUBJECT: PLANS AND PROPGCSAL ADDENDUMS
PRQIECT: STP 2011(777) CONTRCL: 0055-07-057
COUNTY:  MCLENNAN
LETTI NG 01/04/2011
REFERENCE NO 1230
PROPCSAL ADDENDUMS
X PROPGCSAL COVER
X BID INSERTS (SH. NO.: 2-3
X CENERAL NOTES (SH. NO.: B & F
X
X

SPEC LI ST (SH. NO.: 2-2

SPECI AL PROVI SI ONS:

ADDED: 007---804, 008---063, 350---006, 350---009
DELETED: 008---006

SPECI AL SPECI FI CATI ONS:
ADDED:

DELETED:
X OTHER PLAN SHEETS 1,7,4-6, 48

DESCRI PTI ON OF ABOVE CHANGES
(1 NCLUDI NG PLANS SHEET CHANGES)

PROPCSAL COVER: CHANGED WORKI NG DAYS TO 65 DAYS.

Bl D | NSERTS: SHEETS 2-3 CHANGED QTY | TEM 6834 TOTAL 90 DAYS.
ESTI MATE: ADDED RAI LROAD FORCE ACCOUNT WORK.

SPEC DATA: SHEETS B & F REVI SED NOTES TO | TEM 8 AND | TEM 6834.

SPEC LI ST: SHEET 2-2, DELETED 008---006, ADDED 007---804, 008---063,
350---006, 350---009.

PLAN SHEET 1 ADDED TCP(6-1)-98A.

PLAN SHEET 7 REVI SED | TEM 6834 QI'Y TOTAL 90 DAYS, ADDED RAI LROAD FORCE
ACCOUNT WORK.

PLAN SHEETS 4-6 REVI SED NOTES TO | TEM 8 AND | TEM 6834.

PLAN SHEET 48 ADDED STANDARD TCP( 6- 1) 98A.




Control 0055-07-057, ETC.

Project STP 2011(777)

Highway US84, ETC.

County M CLENNAN, ETC.

PROPOSAL TO THE TEXAS
TRANSPORTATION COMMISSION

2004 SPECIFICATIONS
WORK CONSISTING OF MICROSURFACE
MCLENNAN COUNTY, TEXAS, Etc.

The quantities in the proposal are approximate. The quantities of work and materials may be increased or decreased as
considered necessary to complete the work as planned and contempl ated.

This project is to be completed in 65 working days and will be accepted when fully completed and finished to the
satisfaction of the Executive Director or designee.

Provide a proposal guaranty in the form of a Cashier’s Check, Teller's Check (including an Official Check) or Bank
Money Order on a State or National Bank or Savings and Loan Association, or State or Federally chartered Credit Union
made payable to the Texas Transportation Commission in the following amount:

FORTY-FOUR THOUSAND (Dollars) ( $44,000)

A bid bond may be used as the required proposal guaranty. The bond form may be detached from the proposal for
completion. The proposal may not be disassembled to remove the bond form. The bond must be in accordance with Item
2 of the specifications.

Any addenda issued amending this proposal and/or the plans that have been acknowledged by the bidder, become part of
this proposal.
By signing the proposal the bidder certifies:
1. theonly personsor partiesinterested inthis proposal arethose named and the bidder hasnot directly or indirectly

participated in collusion, entered into an agreement or otherwise taken any action in restraint of free competitive
bidding in connection with the above captioned project.

2. inthe event of the award of a contract, the organization represented will secure bonds for the full amount of the
contract.

3. the signatory represents and warrants that they are an authorized signatory for the organization for which the bid is
submitted and they have full and complete authority to submit this bid on behalf of their firm.

4. that the certifications and representations contained in the proposal are true and accurate and the bidder intends the
proposal to be taken as a genuine government record.

* Signed: **

(1) 2 3
Print Name:

(1) 2 3
Title:

(1) 2 3
Company:

(1) 2 3

»  Signaturesto comply with Item 2 of the specifications.

**Note: Complete (1) for single venture, through (2) for joint venture and through (3) for triple venture.
* When theworking days field contains an asterisk (*) refer to the Special Provisions and General Notes.



NOTICE TO CONTRACTORS

ANY CONTRACTORSINTENDING TO BID ON ANY WORK TO BE AWARDED
BY THISDEPARTMENT MUST SUBMIT A SATISFACTORY “AUDITED FINANCIAL
STATEMENT” AND “EXPERIENCE QUESTIONNAIRE” AT LEAST TEN DAYS
PRIORTO THE LETTING DATE.

UNIT PRICESMUST BE SUBMITTED IN ACCORDANCE WITH ITEM 2 OF
THE STANDARD SPECIFICATIONS OR SPECIAL PROVISION TO ITEM 2FOR
EACH ITEM LISTED IN THISPROPOSAL.
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PROJECT STP 2011(777)

PROPOSAL SHEET
TxDOT

COUNTY MCLENNAN | ETC. FORM 234-B |-61-5M
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
316 [2406 [016 |AGGR (TY-B GR-5O0R TY-L GR-5SAC-B) cY 3,348.000 1
DOLLARS
and CENTS
316 [2636 |016 |ASPH (CHFRS-2P OR CRS-2P) GAL | 131,221.000 2
DOLLARS
and CENTS
500 [2001 |005 |MOBILIZATION LS 1.000 3
DOLLARS
and CENTS
502 [2001 [033 |BARRICADES, SIGNSAND TRAFFIC HAN- MO 3.000 4
DLING
DOLLARS
and CENTS
506 (2026 [011 |FRNT END LOADER WORK (ERSN & SEDM HR 2.000 5
CONT)
DOLLARS
and CENTS
506 (2034 [011 |TEMPORARY SEDIMENT CONTROL FENCE LF 100.000 6
DOLLARS
and CENTS
662 |2113 WK ZN PAV MRK SHT TERM (TAB) TY W EA 12,625.000 7
DOLLARS
and CENTS
662 |2115 WK ZN PAV MRK SHT TERM (TAB) TY Y-2 EA 9,714.000 8
DOLLARS
and CENTS
666 [2035 REFL PAV MRK TY | (W) 8" (SLD)(090MIL) LF 8,790.000 9
DOLLARS
and CENTS
666 2047 REFL PAV MRK TY | (W) 24"(SLD)(090MIL) LF 1,638.000 10
DOLLARS
and CENTS




PROPOSAL SHEET

PROJECT STP 2011(777) TXDOT
COUNTY MCLENNAN , ETC. FORM 234-B 1-61-5M
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
666 |2131 REFL PAV MRK TY | (Y) 24"(SLD)(090MIL) LF 523.000 11
DOLLARS
and CENTS
668 2106 PREFAB PAV MRK TY C (W) (ARROW) EA 97.000 12
DOLLARS
and CENTS
668 |2112 PREFAB PAV MRK TY C (W) (RR XING) EA 4,000 13
DOLLARS
and CENTS
668 |2116 PREFAB PAV MRK TY C (W) (WORD) EA 49.000 14
DOLLARS
and CENTS
668 |2117 PREFAB PAV MRK TY C (W) (18")(YLD TRI) EA 28.000 15
DOLLARS
and CENTS
672 |2012 |034 |REFL PAV MRKRTY I-C EA 1,945.000 16
DOLLARS
and CENTS
672 |2014 |034 |REFL PAV MRKRTY I-R EA 98.000 17
DOLLARS
and CENTS
672 |2015 |034 |REFL PAV MRKRTY II-A-A EA 5,298.000 18
DOLLARS
and CENTS
672 |2017 |034 |REFL PAV MRKRTY II-C-R EA 523.000 19
DOLLARS
and CENTS
3150 |2001 WARRANTED MICROSURFACING TON 9,373.000 20
DOLLARS
and CENTS
6834 |2001 PORTABLE CHANGEABLE MESSAGE SIGN DAY 90.000 21
DOLLARS
and CENTS




PROPOSAL SHEET

PROJECT STP 2011(777) TxDOT
COUNTY MCLENNAN |, ETC. FORM 234-B I-61-5M
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
8251 |2002 |005 |REPM W/RET REQTY I(W)4"(BRK)(090MIL) LF 31,610.000 22
DOLLARS
and CENTS
8251 |2005 |005 |REPM W/RET REQTY I(W)4"(SLD)(090MIL) LF 61,846.000 23
DOLLARS
and CENTS
8251 |2014 |005 |REPM W/RET REQTY I(Y)4"(BRK)(090MIL) LF 29,040.000 24
DOLLARS
and CENTS
8251 2017 |005 |REPM W/RET REQTY I(Y)4"(SLD)(090MIL) LF 142,202.000 25
DOLLARS
and CENTS




Project Number: STP 2011(777) Sheet
County: McLennan, Etc. Control: 0055-07-057, Etc.
Highway: US 84, Etc.

GENERAL NOTES AND SPECIFICATION DATA

BASIS OF ESTIMATE

ITEM DESCRIPTION RATE BASIS QUANTITIES

316 SURFACE TREATMENTS
AGGR (TY-B, GR-5

OR TY-L GR-5 SAC-B) 1/140 CY/SY 468,686 SY 3,348 CY

ASPH (CHFRS-2P OR CRS-2P) 0.28 GAL/SY 468,686 SY 131,221 GAL
3150 WARRANTED MICROSURFACING

LEVEL-UP (SCRATCH COURSE) 15LB/SY 468,686 SY 3,515 TON

OVERLAY 25LB/SY 468,686 SY 5,858 TON

GENERAL NOTES

ITEM 4: SCOPE OF WORK

During final clean-up the contractor will be required to remove any foreign material that have
accumulated at all bridge abutments and bent caps. The removal of foreign material shall be
performed in a manner approved by the Engineer. All work and equipment involved in the
removal of this material will be subsidiary to the various bid items of the contract.

ITEM 6: CONTROL OF MATERIALS

References to manufacturer’s trade name or catalog numbers are for the purpose of identification
only and the contractor will be permitted to furnish like materials of other manufacturers
provided they are of equal quality and comply with specifications for this project and are
approved by the Engineer.

ITEM 7: LEGAL RELATIONS AND RESPONSIBILITIES

If utilizing private property for waste disposal sites, field office sites, equipment storage sites or
for any other purpose involved with this project, provide to the Engineer written proof of the
property owner's approval of the use of this property. This proof may be in the form of a letter or
agreement signed by the property owner or other documents acceptable to the Engineer.

Protect all adjoining pavement sections during all phases of construction. Any damages incurred
due to contractors operation shall be repaired and/or replaced at the contractor’s expense.

The contractor shall restrict movement of construction equipment and haul trucks to all paved
surfaces and will be prohibited from crossing the median unless specifically authorized by the

General Notes Sheet A



Project Number: STP 2011(777) Sheet
County: McLennan, Etc. Control: 0055-07-057, Etc.
Highway: US 84, Etc.

Engineer. Ingress and egress to the freeway main-lanes shall be through the use of entrance and
exit ramps.

The contractor shall restrict movement of construction equipment and haul trucks to all paved
surfaces and will be prohibited from crossing the median except at crossovers unless specifically
authorized by the Engineer.

All materials, labor and incidentals required for the contractor to provide for traffic across the
highway and for all weather ingress and egress to public and private property in accordance with
item 7.7 of the standard specifications shall be considered as incidental to the various bid items.
When construction is completed the access roadways will be restored to their original condition,
as approved by the Engineer.

Personal vehicles of the contractor’s employees shall not be parked within the right-of-way at
anytime including any section closed to public traffic, unless the vehicle is being utilized for
construction procedures. However the contractor’s employees may park on the right-of-way at
the sites where the contractor has his office, equipment and materials storage yard.

Work in this contract is required to be done on railroad property. Cooperate with the railroads
and comply with all of their requirements including obtaining any training they require before
performing work on railroad property.

Remove all vegetation from pavement edges, and curbs prior to performing microsurfacing
operations. This work will not be paid for directly but will be subsidiary to the various bid items.

ITEM 8: PROSECUTIONS AND PROGRESS

For this project Five-Day Workweek Charges will be charged in accordance with Section
8.3.A.1, “Five-Day Workweek”.

For this project the Contractor shall provide scheduling in accordance with Special Provision to
Item 8. The latest roadway start to work date is July 1, 2011.

Prior to contract letting, the conceptual construction schedule as developed for the contract time
determination will be made available by the state at the Area Engineers’ office for prospective
bidders review. The schedule will be in hard copy form and made available for copying by the
contractor. This supplied schedule is for informational purposes only. It is the responsibility of
the prospective bidder to determine a construction schedule for the work in this contract.

Work for seal coat and microsurfacing will be restricted to the nights indicated:
Sunday 7 PM - Monday* 7 AM

Monday 7 PM - Tuesday* 7 AM

Tuesday 7 PM — Wednesday* 7 AM

Wednesday 7 PM — Thursday* 7 AM

General Notes Sheet B



Project Number: STP 2011(777) Sheet
County: McLennan, Etc. Control: 0055-07-057, Etc.
Highway: US 84, Etc.

Thursday 7 PM - Friday* 7 AM
* Except that for SPUR 172 and SH 201 the ending time shall be 5:30 AM

The Contractor’s attention is called to the fact that work requiring lane closures will be restricted
to the nights indicated above. Supplemental lighting in addition to lighting on equipment and
work vehicles will be required to insure adequate lighting for workers safety and inspection. All
operations including underseal and microsurfacing placement must be adequately lighted using
supplemental lighting of the “balloon type”. This lighting is subject to the approval of the
Engineer. Supplemental lighting shall be added to the asphalt distributor, aggregate spreader,
rollers and microsurface laydown machine unless otherwise approved by the Engineer. This is
considered subsidiary to the various bid Items of the contract.

Placement of traffic control devices for night operations shall not commence until after the start
time and all devices shall be removed from the roadway prior to the finish time. All other work
not requiring lane closures can be done during daytime work hours.

No lane, ramp, or freeway closures shall be allowed on Fridays or Saturdays. If approved by the
Engineer in writing, freeway closures shall be done on Sunday mornings between 8:00 AM and
12:00 Noon.

Unless otherwise approved by the Engineer, no mainlane, ramp or freeway closures will be
allowed between as noted above. In addition, these closures will not be allowed:

on Good Friday,

until midnight Easter Sunday,

until midnight Sunday before and after Spring Break, which is typically the second, third and
fourth weeks of March,

after 7 AM Wednesday before Thanksgiving Day thru midnight Sunday after Thanksgiving,
after 7 AM December 23 through 7 PM January 2,

or on any other high traffic days or holidays as determined by the Engineer.

For all subcontracts, physically attach all provisions listed in the “Contractor’s Assurance” to the
subcontract agreement. Provide a copy of subcontracts, with attachments, for all DBE
Subcontractors. Submit the subcontracts to the Engineer when submitting the subcontract
approval request.

ITEM 316: SURFACE TREATMENTS

No asphalt for surface treatment items will be placed between October 1 and April 1 for
emulsions unless approved by the Engineer in writing.

All trucks hauling materials to be paid for by truck measurement shall be “struck off” prior to
delivery to the project.

General Notes Sheet C



Project Number: STP 2011(777) Sheet
County: McLennan, Etc. Control: 0055-07-057, Etc.
Highway: US 84, Etc.

Protect all existing bridges, curbs, and other exposed concrete surfaces within the limits of these
projects from asphalt materials by any method that is acceptable by the Engineer. Remove any
excessive asphalt materials deposited on these surfaces in a manner approved by the Engineer at
the contractor’s expense.

During application of the surface treatment, if existing conditions warrant, the lane widths,
transitions, and intersection areas may be varied as directed by the Engineer.

Use a medium pneumatic roller meeting the requirements of Item 210 as directed by the
Engineer. This work will be subsidiary to the various bid items.

Remove dirt and debris that has accumulated in the curb and gutter sections prior to beginning
paving. Likewise, remove all vegetation from pavement edges prior to seal coat operations. This
work will be subsidiary to other items.

Unless otherwise approved by the Engineer, seal coat shall not be exposed to traffic for more
than 24 hours before application of microsurface. It is expected that the area sealed each day
will be covered with level-up or scratch course of microsurface each day.

ITEM 502: BARRICADES, SIGNS AND TRAFFIC HANDLING

The Contractor Responsible Person (CRP) shall inspect and insure any deficiencies are corrected
each and every day through out the duration of this contract. Any misaligned or damaged traffic
control devices shall be repaired as soon as practical after deficiency is discovered.

In addition to providing a Contractor’s Responsible Person and a phone number for emergency
contact, have an employee(s) available to respond on the project for emergencies and for taking
corrective measures within 30 minutes.

The shadow vehicle with truck mounted attenuator (TMA) will not be optional but will be
required as shown on the appropriate traffic control plan sheets. Truck mounted attenuators shall
meet the requirements of the Compliant Work Zone Traffic Control Device List. The use of
truck mounted attenuators shall not be paid for directly, but shall be considered subsidiary to
Item 502.

Equip all construction equipment involved in roadway work with a permanently mounted
warning light with amber lens as approved by the Engineer.

ITEM 666: REFLECTORIZED PAVEMENT MARKINGS

Before the application of pavement markings, sufficiently clean pavement surfaces to remove all
forms of contamination and loose materials, in accordance with Item 678, “Pavement Surface
Preparation for Markings”. This work will not be paid for directly, but will be subsidiary to Item
666 “Reflectorized Pavement Markings”.

General Notes Sheet D



Project Number: STP 2011(777) Sheet
County: McLennan, Etc. Control: 0055-07-057, Etc.
Highway: US 84, Etc.

Make all stop lines twenty-four (24) inches wide.

Pay Item for REFL PAV MRK TY | (W) (8”) (BRK) will be used for intersection turning lane
channelizing markings as shown in the 2003 Texas Manual on Uniform Traffic Control Devices,
Section 3B.08, page 3B-24, figure 3B-11c.

Remove markings at own expense that are not in alignment or sequence, as shown on the
standard sheets or as stated in the specifications, or do not meet the specification and/or approval
of the Project Manager. Removal shall be in accordance with Item 677, “Eliminating Existing

Pavement Markings and Markers”, except for measurement and payment.

ITEM 668: PREFABRICATED PAVEMENT MARKINGS

Use Type C prefabricated pavement markings (TXDOT Spec DMS-8240) for all Word, Arrow
and RR Crossing markings.

ITEM 672: RAISED PAVEMENT MARKINGS

Place TYPE II-C-R and TYPE I-C markers for lane lines on 80 feet centers regardless of the
conditions listed on the Pavement Markings Standard Details.

Before the application of pavement markers, sufficiently clean pavement surfaces to remove all
forms of contamination and loose materials, in accordance with Item 678, "Pavement Surface
Preparation for Markings". This work will not be paid for directly, but will be subsidiary to Item
672, "Raised Pavement Markers".

Remove at own expense markings placed that are not in alignment or sequence, as shown on the
standard sheets or as stated in the specifications, or do not meet the specification and/or approval
of the Project Manager. Removal shall be in accordance with Item 677, “Eliminating Existing
Pavement Markings and Markers”, except for measurement and payment.

ITEM 3150: WARRANTED MICROSURFACING

No Microsurfacing will be placed between October 1 and April 1 unless approved by the
Engineer in writing.

The contractor is responsible for performing all daily job control tests. The contractor shall have
a commercial testing laboratory approved by the Engineer to perform the required tests. The
results of the test shall be delivered to the Engineer within 24 hours

The frequency of testing shall be as follows:

1) Moisture content — daily

2) Gradation (Mix) — daily

3) Asphalt content — daily

4) Sand equivalent — 1 test per 10 Microsurfacing production days

General Notes Sheet E



Project Number: STP 2011(777) Sheet
County: McLennan, Etc. Control: 0055-07-057, Etc.
Highway: US 84, Etc.

5) Gradation (Stockpile) — 1 test per 2000 tons of aggregate

If daily production of Microsurfacing is below 100 tons, then the gradation (Mix) and asphalt
content testing may be waived by the Engineer. The asphalt content can be determined by a
Nuclear Asphalt Machine.

Microsurfacing required to repair deficiencies due to unsatisfactory workmanship will not be
paid for but shall be entirely at the Contractor’s expense.

Contractor shall shut down placement operations and make satisfactory adjustments when the
moisture content and flow of materials are such that material cannot be properly controlled to
produce neat and uniform edges.

The length and width of proposed surfacing under this project may be varied and shall be as
directed by the Engineer.

Contractor shall shut down placement operations and make satisfactory adjustments when the
moisture content and flow of materials are such that material cannot be properly controlled to
produce neat and uniform edges.

ITEM 6834: PORTABLE CHANGEABLE MESSAGE SIGN

Furnish adequate number of portable changeable message signs to supplement advance lane
closure signing for urban sections. Furnish adequate number of portable changeable message
signs for advance lane closure notice, in accordance with TCP(6-1)-98A.

This project shall require a “Full Matrix” type Portable Changeable Message Sign.
Supply portable changeable message sign(s) in accordance with the Traffic Control Plan standard
sheets and article 6f.55 of the Texas Manual on Uniform Traffic Control Devices for Streets and

Highways part V1.

ITEM 8251: REFLECTORIZED PAVEMENT MARKINGS

The Engineer will verify the beginning and ending points of No Pass Zones.

Before the application of pavement markings, sufficiently clean pavement surfaces to remove all
forms of contamination and loose materials, in accordance with Item 678, “Pavement Surface
Preparation for Markings”. This work will not be paid for directly, but will be subsidiary to Item
8251 “Reflectorized Pavement Markings”.

Remove markings at own expense that are not in alignment or sequence, as shown on the
standard sheets or as stated in the specifications, or do not meet the specification and/or approval
of the Project Manager. Removal shall be in accordance with Item 677, “Eliminating Existing
Pavement Markings and Markers”, except for measurement and payment.

General Notes Sheet F



CONTROL : 0055-07-057, ETC
PRQIECT : STP 2011(777)

H GHAWAY : US 84, ETC
COUNTY : MCLENNAN, ETC

TEXAS DEPARTMENT OF TRANSPORTATI ON

GOVERNI NG SPECI FI CATI ONS AND SPECI AL PROVI SI ONS

ALL SPECI FI CATI ONS AND SPECI AL PROVI SI ONS APPLI CABLE TO THI S PRQIECT
ARE | DENTI FI ED AS FOLLOWS:

STANDARD SPECI FI CATI ONS: ADOPTED BY THE TEXAS DEPARTMENT OF
------------------------ TRANSPORTATI ON JUNE 1, 2004.
STANDARD SPECI FI CATI ONS ARE | NCORPCORATED
I NTO THE CONTRACT BY REFERENCE.

ITEMS 1 TO 9 INCL., GENERAL REQUI REMENTS AND COVENANTS

| TEM 316 SURFACE TREATMENTS (210) ( 300) (302)

| TEM 500 MOBI LI ZATI ON

| TEM 502 BARRI CADES, SI GNS, AND TRAFFI C HANDLI NG

| TEM 506 TEMPORARY EROSI ON, SEDI MENTATI ON, AND ENVI RONMENTAL
CONTROLS

| TEM 662 WORK ZONE PAVEMENT MARKI NGS (666) (668) (672) (677)

| TEM 666 REFLECTORI ZED PAVEMENT MARKI NGS (316) (662) (677) (678)

| TEM 668 PREFABRI CATED PAVEMENT MARKI NGS

| TEM 672 RAI SED PAVEMENT MARKERS (677) (678)

SPECI AL PROVI SI ONS:  SPECI AL PROVI SI ONS W LL GOVERN AND TAKE
------------------ PRECEDENCE OVER THE SPECI FI CATI ONS ENUMERATED
HEREON WHEREVER | N CONFLI CT THEREW TH.

REQUI RED CONTRACT PROVI SI ONS, FEDERAL- Al D CONSTRUCTI ON CONTRACTS
(FORM FHWA 1273, MARCH, 1994)

WAGE RATES

SPECI AL PROVI SI ON " PARTNERI NG' (000---002)

SPECI AL PROVI SI ON "NOTI CE TO ALL BI DDERS" (000---003)

SPECI AL PROVI SI ON " NOTI CE OF REQUI REMENT FOR AFFI RVATI VE ACTION TO
ENSURE EQUAL EMPLOYMENT OPPORTUNI TY" (000---004)

SPECI AL PROVI S| ON " STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNI TY
CONSTRUCTI ON CONTRACT SPECI FI CATI ONS* ( 000- - -006)

SPECI AL PROVI SI ON " CERTI FI CATI ON OF NONDI SCRI M NATI ON | N EMPLOYMENT"

(000- - - 009)
SPECI AL PROVI SI ON " DEPARTMENT DI VI SI ON MAI LI NG AND PHYSI CAL ADDRESS"
(000- --011)




SPECI AL PROVI SI ON “NOTI CE OF CHANGES TO U.S. DEPARTMENT OF LABCR
REQUI RED PAYROLL | NFORMATI ON' (000- - 1483)

SPECI AL PROVI SI ON " SCHEDULE OF LI QUI DATED DAMAGES' (000- - 1493)

SPECI AL PROVI SI ON " O\ THE- JOB TRAI NI NG PROGRAM'  ( 000- - 1676)

SPECI AL PROVI SI ON " DI SADVANTAGED BUSI NESS ENTERPRI SE | N FEDERAL Al D
CONTRACTS" ( 000- - 1966)

SPECI AL PROVI SION  TO | TEM 1 (001---015)

SPECI AL PROVI SION  TO | TEM 2 (002---017)

SPECI AL PROVI SI ONS TO | TEM 3 (003---022)(003---033)

SPECI AL PROVI SION TO | TEM 4 (004---017)

SPECI AL PROVI SION  TO | TEM 5 (005---004)

SPECI AL PROVI SION  TO | TEM 6 (006- --030)

SPECI AL PROVI SI ONS TO | TEM 7 (007---740) (007- - - 804)

SPECI AL PROVI SI ONS TO | TEM 8 (008---063)(008---119)

SPECI AL PROVI SI ONS TO | TEM 9 (009- --009) (009- - - 015)

SPECIAL PROVISION TO ITEM 300 (300---032)

SPECIAL PROVISION TO ITEM 302 (302---010)

SPECIAL PROVISION TO ITEM 316 (316---016)

SPECI AL PROVI SIONS TO ITEM 350 (350- - - 006) ( 350- - - 009)

SPECIAL PROVISION TO ITEM 500 (500--- 005)

SPECIAL PROVISION TO ITEM 502 (502---033)

SPECIAL PROVISION TO ITEM 506 (506---011)

SPECIAL PROVISION TO ITEM 672 (672---034)

SPECI AL PROVI SION  TO SPECI AL SPECI FI CATION | TEM 8251 (8251- - 005)

SPECI AL SPECI FI CATI ONS:

| TEM 3150 WARRANTED M CROSURFACI NG (WWVB) (350)

| TEM 6834 PORTABLE CHANGEABLE MESSAGE S| GN

| TEM 8094 MOBI LE RETROREFLECTI VI TY DATA COLLECTI ON FOR PAVEMENT
MARKI NGS

| TEM 8251 REFLECTORI ZED PAVEMENT MARKI NGS W TH RETROREFLECTI VE
REQUI REMENTS (316) (318) (502) (677) (678) (8094)

GENERAL: THE ABOVE- LI STED SPECI FI CATI ON | TEMS ARE THOSE UNDER WHI CH
------- PAYMENT IS TO BE MADE. THESE, TOGETHER W TH SUCH OTHER
PERTI NENT | TEMS, | F ANY, AS MAY BE REFERRED TO | N THE ABOVE-
LI STED SPECI FI CATI ON | TEMS, AND | NCLUDI NG THE SPECI AL
PROVI SI ONS LI STED ABOVE, CONSTI TUTE THE COWPLETE SPECI FI -
CATI ONS FOR THI' S PROJECT.




2004 Specifications CSJ 0055-07-057

SPECIAL PROVISION
007---804
Legal Relations and Responsibilities

For this project, Item 007, “Legal Relations and Responsibilities,” of the Standard Specifications,
is hereby amended with respect to the clauses cited below, and no other clauses or requirements
of this Item are waived or changed hereby.

Article 7.4. Insurance and Bonds is supplemented by the following:
Comply with the additional insurance requirements and other conditions set forth herein.

e The Contractor shall obtain additional insurance coverage in the following types and
amounts as shown in Table 2. Provide certification of the Workers Compensation,
Commercial General Liability, Business Automobile, and Protective Liability policies to
the Department and the Railroad Company.

e Do not work on the Railroad Company's property until the Department and the Railroad
have been provided the insurance certificates and original policies required in Table 2.

e Policies issued for Railroad Protective Liability coverage listed in Table 2 must be issued
for and on behalf of the Railroad. Maintain the Railroad Protective Liability insurance
until all work on the railroad right of way has been completed. Where more than one
Railroad Company is operating on the same right of way or where several railroad
companies are involved and operate on their own separate rights of way, provide separate
insurance policies in the name of each Railroad Company.

Table 2
Additional Insurance Requirements
Type of Insurance Amount of Coverage(minimum)
Workers Compensation $500,000 / $500,000 / $500,000
Commercial General Liability $2,000,000 / $2,000,000
Business Automobile $2,000,000 combined single limit
Railroad Protective Liability: $2,000,000 / $6,000,000

e Pay all deductibles stated in the policy. Subcontractors must meet the requirements of
Table 2 either through their own coverage or through the Contractor’s coverage.
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e Stop all work if any of the insurance lapses for any reason. Should any coverage lapse,
provide the Department and the Railroad with new certificates and new policies of the
insurance.

e No direct compensation will be made to the Contractor for providing the insurance
policies required herein as the costs involved shall be included in the unit prices bid for
the several pay items of the proposal.

The corporate names and addresses of the Railroad Companies in whose names the Railroad
Protective Liability Policies are to be issued are as follows:

1. The BNSF Railway Company
2650 Lou Menk Drive
Fort Worth, TX 76131-2830

DOT No. 790 654L, McLennan County, SH 317 (Main St.) in McGregor

The estimated cost of the work to be performed by the contractor
within 50 feet of the operating track or tracks is one one-hundredth
of a percent (0.01%) of the estimated contract cost. There are zero
(0) regularly scheduled trains and two (2) switching movements
per day at this location.

Article 7.16. Work Near Railroads is supplemented by the following.

For The BNSF Railway Company:

The BNSF Railway Company requires the Contractor to comply with specified
conditions and obligations prior to performing any work within the Railroad
right-of-way. The Contractor should contact the Railroad’s designated representative
regarding what may be required by the Railroad. The Contractor shall comply with
the insurance requirements and other conditions as set forth by the Railroad (e.g.,
flagging of train traffic). Any costs and fees that may be incurred by the Contractor
to meet the requirements identified herein will be considered subsidiary to the various
bid items.

To the extent allowed under state law, the State’s Contractor shall assume all liability
for and indemnify and hold the railroad harmless from and against any and all claims,
suits, losses, costs, and expenses on account of injury to or death of persons’
whomsoever, including claims under the Federal Employers Liability Act (FELA), or
damage to property, whatsoever, where such injury, death, damages, or destruction
results from any cause arising out of work performed by the State’s Contractor, its
agents, employees, affiliates, or successors pursuant to agreement with the state, and
shall also release the railroad from and shall waive any claims for injury or damage to
equipment or other property which may result from the construction, maintenance,
and operation of railroad tracks, waterlines, fiber optic cable, pipelines, and other
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facilities on right of way of the railroad saving and excepting any injuries, death,
damage, or destruction resulting solely from the negligent acts of the railroad or its
officers, agents or employees.

The Contractor further agrees, at its expense, in the name and on behalf of the
railroad, that it shall adjust and settle all claims made against the railroad, and shall
appear and defend any suits or actions at law or in equity brought against the railroad
on any claim or cause of action arising or growing out of or in any manner connected
with any liability assumed by the Contractor under this agreement for which the
railroad is liable or is alleged to be liable. The railroad shall give notice to the
Contractor, in writing, of the receipt or pendency of such claims and thereupon the
Contractor shall proceed to adjust and handle to a conclusion such claims, and in the
event of a suit being brought against the railroad, the railroad may forward the
summons and complaint or process in connection therewith to the Contractor, and the
Contractor shall defend, adjust, or settle such suits and protect, indemnify, and save
harmless the railroad from and against all damages, judgments, decrees, attorney’s
fees, costs, and expenses growing out of or resulting from or incident to any such
claims or suits to the extent allowed under state law.

The Contractor is not nor shall be considered to be an agent of the State regarding this
Provision.

The BNSF Railway’s Representative Contact Information:

Mr. Timothy J. Huya,
Manager, Public Projects
BNSF Railway Company
5800 North Main Street

Fort Worth, TX 76179
Telephone: 817-352-2902
Email: Tim.Huya@bnsf.com
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2004 Specifications

SPECIAL PROVISION
008---063
Prosecution and Progress

For this project, Item 008, “Prosecution and Progress,” of the Standard Specifications, is hereby
amended with respect to the clauses cited below, and no other clauses or requirements of the
Item are waived or changed hereby.

Article 8.3. Computation of Contract Time for Completion. The first sentence of the first
paragraph is voided and replaced by the following:

Unless otherwise shown on the plans, working day charges will begin on the same date shown in
the plans for work to begin (work start date).

When the date for work to begin (work start date) is not shown on the plans, work shall begin on
the same date shown for working day charges to begin.

If neither the date for work to begin (work start date) nor the date for time charges to begin is
shown on the plans, time charges will begin 60 days after issuance of the work order.
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2004 Specifications

SPECIAL PROVISION
350---006
Microsurfacing

For this project, Item 350, “Microsurfacing,” of the Standard Specifications, is hereby amended
with respect to the clauses cited below, and no other clauses or requirements of this Item are
waived or changed hereby.

Article 350.2, Materials, Section B, Mineral Aggregates, is voided and replaced by the
following:

B. Mineral Aggregates. Furnish crushed aggregate from a single source meeting the
requirements of Table 1 and Table 2. Provide aggregate from coarse aggregate sources listed in
the Department’s Bituminous Rated Source Catalog (BRSQC). Provide aggregate from non-
listed sources only when tested and approved by the Engineer before use. Allow 30 calendar
days for the Engineer to sample, test, and report results for non-listed sources. Do not combine
approved material with unapproved material. Include the amount of mineral filler added to the
mix in determining the total minus No. 200 aggregate fraction.

Table 1
Aggregate Gradation Requirements
Tex 200-F, Part 11 (Washed)

Sieve Size Cumulqtive %
Retained
1/2" 0
3/8" 0-1
#4 6-14
#8 35-55

#16 54-75

#30 65-85

#50 75-90

#100 82-93

#200 85-95

Table 2
Aggregate Quality Requirements
Property Test Method | Requirement
Surface Aggregate Classification (SAC), min AQMP A
Magnesium Sulfate Soundness, %, max Tex-411-A 25
Coarse aggregate angularity, 2 crushed faces, Tex-460-A,
% min Part | 95
Sand Equivalent Value, %, min Tex-203-F 70
Acid Insoluble (%), min Tex-612-J 55
1-1 350---006
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2004 Specifications CSJ 0055-07-057, Etc.

SPECIAL PROVISION
350---009
Microsurfacing

For this project, Item 350, “Microsurfacing,” of the Standard Specifications, is hereby amended
with respect to the clauses cited below, and no other clauses or requirements of this Item are
waived or changed hereby.

Article 350.4. Construction, Section I. Workmanship, Section 3. Edges is voided and
replaced by the following:

Provide an edge along the roadway centerline, lane lines, shoulder, edge of pavement, or curb
line that is uniform and neat in appearance. The edge is considered acceptable when:

e it varies no more than £ 1-1/2 in. from a 100-ft. straight line on a tangent section and

e jtvaries no more than + 1-1/2 in. from a 100-ft. arc on a curved section.
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